

Addendum Number 1 for RFP for Field Asset Inventory, RFP# 2670

Time Frame of Project:

This will be a multiple year project due to funding. The funding has been approved for the fiscal year, FY24-25. When the funding runs out for the current year, then the project will need to be postponed until the next fiscal year. The funding for the next fiscal year FY25-26 is currently in the budget.

The Pilot:

The pilot for this project will be one circuit out of Substation H instead of the whole substation. The H4 circuit contains the following:

- Number of miles of overhead conductor: 15.9 miles
- Number of miles of underground conductor: 5.47 miles
- Number of poles: 597
- Number of meters: 511
- Number of overhead transformers: 143
- Number of underground transformers: 25
- Number of switchgears: 6

The time frame to complete the pilot can be negotiated with the company that is awarded the contract.