



Concord Kannapolis Area Transit

45 Transit Court Northwest
Concord, NC 28025
www.ckrider.com
704.920.7433

CONNECTING COMMUNITY

Addendum # 1 to IFB (Bid #2592, Project #051, Set #1)

Responses to Submitted Questions for Clarification

Construction of Rider Transit Bus Stop Improvements

Deadline for questions/requests for clarification: Monday, July 10th, 2023 at 5:00 PM EDT

- Is there a cost estimate or budget?
We have an engineer's estimate of \$460,042.00. However, we do not have a set budget at this time.
- Is there a start date for the project to begin? Is there an end date as well?
The start date for the project will be determined after the execution of the contract. We expect contract execution to occur in late summer to early fall. The end date is expected to be no more than 180 days from the start date.
- Is the City/Rider Transit supplying the bus shelters and seating equipment?
Yes, this equipment will be provided by Rider Transit, so the purchase of this equipment does not need to be included in the bid.

--- End of list---