



600 S. Tyler St.
Suite 2406
Amarillo, TX 79101

www.GarverUSA.com

ADDENDUM NO. 7

Date: January 16, 2024
Project Name: Coddle Creek WTP Sodium Hypochlorite System Upgrades
Owner: City of Concord, NC
Owner Bid No.: 2606
Garver Project No. 22W41300

This addendum shall be a part of the Plans, Contract Documents and Specifications to the same extent as though it were originally included therein, and it shall supersede anything contained in the Plans, Contract Documents, and Specifications with which it might conflict. This addendum, including all attachments, shall become part of the Contract and all provisions of the Contract shall apply thereto, with exception of the items listed under "Other Project Information" at the end of this Addendum No. 7, which are supplements provided for the Contractor's convenience. The time provided for completion of the Contract has not been changed as noted in this addendum. Acknowledgement of receipt of this addendum must be noted in the appropriate section of the Bid Form and included with the Contract Documents.

A. SPECIFICATIONS – Volume #1

1. NOTICE OF RE-BID:

Change the advertised Bid Due Date, as published on page 5 of Section I – Bids, Agreements, and Notices and amended by Addendum No. 2, dated December 21, 2023, from January 16, 2024 at 10:00 AM EST January 24, 2024, at 2:00 PM EST. Location to remain as previously posted, per the updated information below.

Re-Bid Due Date: January 24, 2024, at 2:00 PM EST

Location: City of Concord, Alfred M. Brown Operations Center
635 Alfred Brown Jr Court SW, Concord, NC 28026 Conference Room C

B. STANDARD DETAILS - Volume #1

1. No items for Standard Details are included in this addendum.

C. DRAWINGS - Volume #1

1. No items for Drawings are included in this addendum.

D. OTHER PROJECT INFORMATION

1. No other project information is included in this addendum.

By: _____

Jonathan Williams, P.E.
Project Manager



Attachments: None.

Digitally Signed on 01.16.2024

END OF ADDENDUM NO. 7