

REQUEST FOR QUALIFICATIONS

#2563

SURVEYING SERVICES

CITY OF CONCORD ELECTRIC SYSTEMS

CONCORD, NORTH CAROLINA

December 7, 2022

Addendum #1

1. Q: Do you happen to have a site map or list of parcels affected by the proposed route?

A: See attachments

2. Q: Also, is there a tentative schedule on anticipated construction?

A: The tentative surveying start date will be the last part of January 2023 depending upon when the "right to entry" letters are mailed out and we are working to get those mailed out.

3. Q: I was also curious if there was a preliminary survey performed and if the design has been completed?

A: The transmission line design has been completed but no preliminary surveys have been conducted.

End of Addendum #1